

## View IFT /PQ / REOI / RFP Notice Details

<b>Ministry :</b>	Ministry of Local Government, Rural Development and Co-operatives	<b>Division :</b>	Local Government Division
<b>Organization :</b>	Department of Public Health Engineering (DPHE)	<b>Procuring Entity Name :</b>	Office of the Executive Engineer DPHE, Habiganj
<b>Procuring Entity Code :</b>		<b>Procuring Entity District :</b>	Habiganj
<b>Procurement Nature :</b>	Works	<b>Procurement Type :</b>	NCT
<b>Event Type :</b>	TENDER	<b>Invitation for :</b>	Tender - Single Lot
<b>Invitation Reference No. :</b>	46.03.3600.061.07.009.17-913 Date 19 December 2017		
<b>App ID :</b>	77689	<b>Tender/Proposal ID :</b>	148483

## Key Information and Funding Information :

<b>Procurement Method :</b>	Open Tendering Method (OTM)	<b>Budget Type :</b>	Development
<b>Source of Funds :</b>	Government		

## Particular Information :

<b>Project Code :</b>	5000	<b>Project Name :</b>	Village Water Supply Project
<b>Tender/Proposal Package No. and Description :</b>	WWSP-1405/1 Horizontal Extension of DPHE Office Building at Bahubal Upazila in Habiganj District under Village Water Supply Project		
<b>Category :</b>	Site preparation work; Construction work; Works for complete or part construction and civil engineering work; Building installation work; Construction work; Building completion work; Building demolition and wrecking work and earthmoving work; Test drilling and boring work; Building construction work; Engineering works and construction works; Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork; Construction work for water projects; Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry; Roof works and other special trade construction works; Electrical installation work; Insulation work; Plumbing and sanitary works; Fencing, railing and safety equipment installation work; Mechanical installations; Plastering work; Joinery and carpentry installation work; Floor and wall covering work; Painting and glazing work; Other building completion work		
<b>Scheduled Tender/Proposal Publication Date and Time :</b>	26-Dec-2017 09:00	<b>Tender/Proposal Document last selling / downloading Date and Time :</b>	09-Jan-2018 16:00
<b>Pre - Tender/Proposal meeting Start Date and Time :</b>	27-Dec-2017 09:00	<b>Pre - Tender/Proposal meeting End Date and Time :</b>	03-Jan-2018 17:00
<b>Tender/Proposal Closing Date and Time :</b>	10-Jan-2018 12:15	<b>Tender/Proposal Opening Date and Time :</b>	10-Jan-2018 12:15
<b>Last Date and Time for Tender/Proposal Security Submission :</b>	08-Jan-2018 16:00		

## Information for Tenderer/Consultant :

- Eligibility of Tenderer :**
- The minimum number of years of general experience of the Tenderer shall be **5 years**.
  - The minimum specific experience in construction works of at least single contract within the last 5 years with a value of at least **Tk. 19 lacs**
  - The required average annual construction turnover shall be greater than **Tk. 25 lacs** over the last 5 years.
  - The minimum amount of liquid assets or working capital or credit facilities of the Tenderer shall be **Tk. 14 Lacs**. For credit facilities, use the standard format "Letter of Commitment for Bank Undertaking for Line of Credit (Form PW3-7)" which is uploaded in 'General Specifications' section.
  - The Minimum Tender Capacity is **19 lacs**. Use Form B which is uploaded in 'General Specifications' section.

<b>Brief Description of Works :</b>	<b>Horizontal Extension of DPHE Office Building at Bahubal Upazila in Habiganj District under Village Water Supply Project</b>		
<b>Evaluation Type :</b>	Lot wise		
<b>Document Available :</b>	Package wise		
<b>Document Fees :</b>	Package wise		
<b>Tender/Proposal Document Price (In BDT) :</b>	1000		
<b>Mode of Payment :</b>	Payment through Bank		
<b>Tender/Proposal Security Valid Up to :</b>	07-Jun-2018		
<b>Tender/Proposal Valid Up to :</b>	10-May-2018		

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Start Date	Completion Date
1	Horizontal Extension of DPHE Office Building at Bahubal Upazila in Habiganj District under Village Water Supply Project	Bahubal Upazila in Habiganj	75000	15-Feb-2018	16-Sep-2018